Body of European Regulators
for Electronic Communications

BEREC

B Ref. Ares(2017)5350798 - 02/11/2017

FRAMEWORK CONTRACT FOR SERVICES
NUMBER — [complete]

1. The Office of the Body of European Regulators for Electronic Communications (‘the
BEREC Office’), (hereinafter referred to as ‘the contracting authority’), represented for the
purposes of signing this framework contract by Laszlo IGNECZI, Administrative Manager, on
the one part,

and

2. [Full official name]

[Official legal form]

[Statutory registration number or ID or passport number]

[Full official address]

[VAT registration number]

[appointed as the leader of the group by the members of the group that submitted the joint
tender]

[For joint tenders, repeat these data as many times as there are contractors and continue
numbering]

([collectively] hereinafter referred to as ‘the contractor’), represented for the purposes of the
signature of this framework contract by [forename, surname, function of legal representative
and name of company in the case of a joint tender], on the other part,

BEREC Office is m
an agency of the EU



HAVE AGREED

to the special conditions, the general conditions for framework contracts for services
and the following annexes:

Annex | - Tender specifications (reference No [complete] of [insert date])
Annex Il — Contractor’s tender (reference No [complete] of [insert date])
Annex Il - Model for order forms and specific contracts

[Insert other annexes]
which form an integral part of this framework contract (‘the FWC’).

This FWC sets out:

1. the procedure by which the contracting authority may order services from the
contractor;

2. the provisions that apply to any specific contract which the contracting authority and
the contractor may conclude under this FWC; and

3. the obligations of the parties during and after the duration of this FWC.

All documents issued by the contractor (end-user agreements, general terms and conditions,
etc.) except its tender are held inapplicable, unless explicity mentioned in the special
conditions of this FWC. In all circumstances, in the event of contradiction between this FWC
and documents issued by the contractor, this FWC prevails, regardless of any provision to
the contrary in the contractor’'s documents.
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l.  SPECIAL CONDITIONS

I.1. ORDER OF PRIORITY OF PROVISIONS

If there is any conflict between different provisions in this FWC, the following rules must be
applied:

(a) The provisions set out in the special conditions take precedence over those in the

other parts of the FWC.

(b) The provisions set out in the general conditions take precedence over those in the

order form and specific contract (Annex Ill)

(c) The provisions set out in the order form and specific contract (Annex Ill) take

precedence over those in the other annexes.

(d) The provisions set out in the tender specifications (Annex |) take precedence over

those in the tender (Annex II).

(e) The provisions set out in the FWC take precedence over those in the specific

contracts.

(f) [The provisions set out in the specific contracts take precedence over those in the

requests for services.

(g) The provisions set out in the requests for services take precedence over those in the

specific tenders.

Any reference to specific contracts applies also to order forms.

[.2. SUBJECT MATTER

The subject matter of the FWC is the provision of HR technical assistance services to the
BEREC Office.

1.3.1
1.3.2
1.3.3

1.3.4

1.3.5

[.3. ENTRY INTO FORCE AND DURATION OF THE FWC

The FWC enters into force on the date on which the last party signs it.
The implementation of the FWC cannot start before its entry into force.

The FWC is concluded for a period of 12 months with effect from the date of its entry
into force.

The parties must sign any specific contract before the FWC expires.

The FWC continues to apply to such specific contracts after its expiry. The services
relating to such specific contracts must be performed no later than six months after
the expiry of the FWC.

The FWC is renewed automatically 3 times for 12 months each, unless one of the
parties receives formal notification to the contrary at least three months before the
end of the ongoing duration. Renewal does not change or postpone any existing
obligations.



[.4. APPOINTMENT OF THE CONTRACTOR AND IMPLEMENTATION OF THE FWC

1.4.1. Appointment of the contractor
The contracting authority appoints the contractor for a multiple FWC in cascade.
1.4.2. Period of provision of the services

The period for the provision of the services starts to run from the date on which the specific
contract is signed by the last party or from the date indicated in the specific contract.

1.4.3. Implementation of FWC in cascade

The FWC is implemented as follows: the contracting authority orders services by sending the
contractor detailed request of the service indicating the requirements of the service to be
delivered based on the specifications set in tender specifications. The request for the service
will be sent to the contractor who is ranked first in cascade in paper form or by email.

Within 5 working days, the contractor must either:

(@ Send a specific offer back to the contracting authority signed and dated; or
(b) Send an explanation of why it cannot execute the order.

After reception of the offer the contracting authority prepares specific contract to be signed
by both parties.
Within 3 working days, the contractor must either:

(c) Send the specific contract back to the contracting authority signed and dated; or
(d) Send an explanation of why it cannot sign the contract.

If the contractor does not accept the order or fails to observe the deadline, is in a situation of
conflicting interests negatively affect the performance of the specific contract (see Article 11.7)
or the specific offer made does not meet the minimum requirements for the service specified
in the specific request, the contracting authority may place the order with the next contractor
on the cascade.

If the contractor repeatedly refuses to sign specific contracts or repeatedly fails to send them
back on time, the contractor may be considered in breach of its obligations under this FWC
as set out in Article 11.18.1 (c).

I.5. PRICES

1.5.1. Maximum amount of the FWC and maximum prices

The maximum amount covering all purchases under this FWC, including all renewals is EUR
600,000.00. However, this does not bind the contracting authority to purchase for the
maximum amount.

The maximum prices of the services are as listed in the contractor’s tender annexed to this
FWC as Annex II.

1.5.2. Price revision index

Price revision is not applicable to this FWC.



I.5.3. Reimbursement of expenses

Reimbursement of expenses may be claimed if the personnel of the contractor is required to
carry out duties outside place of employment. In such cases, the reimbursement shall be
done based on real costs of the mission — flights, public transportation and accommodation
costs, agreed in advance by both parties. A daily allowance shall be calculated based on the
scale of staff mission allowances per country for the year that mission takes place.

[.6. PAYMENT ARRANGEMENTS

1.6.1. Pre-financing

Pre-financing is not applicable to this FWC.
1.6.2. Interim payment

Interim payment is not applicable to this FWC.
1.6.3. Payment of the balance

1. The contractor (or leader in the case of a joint tender) may claim the payment of the
balance in accordance with Article 11.21.6.

The contractor (or leader in the case of a joint tender) must send an invoice in electronic
format to invoice @berec.europa.eu for payment of the balance due under a specific contract,
as provided for in the tender specifications and accompanied by the following:

e Time sheet for the month of the service provider. In case of the last payment for the
specific contract sum: time sheet for the month together with a handover file previously
approved by the BEREC Office responsible.

2. The contracting authority must approve the submitted documents or deliverables and pay
within 60 days from receipt of the invoice.

3. If the contracting authority has observations to make, it must send them to the contractor
and suspend the time limit for payment in accordance with Article 11.21.7.

The contractor has 10 working days to submit additional information or corrections or a new
version of the documents if the contracting authority requires it.

4. The contracting authority must give its approval and pay within the remainder of the time-
limit indicated in point (2.) unless it rejects partially or fully the submitted documents or
deliverables.

1.6.4. Performance guarantee
Performance guarantee is not applicable to this FWC.
[.6.5. Retention money guarantee

Retention money guarantee is not applicable to this FWC.
|.7. BANK ACCOUNT

Payments must be made to the contractor’s (or leader’s in the case of a joint tender) bank
account denominated in [euro] [insert local currency where the receiving country does not
allow transactions in EUR], identified as follows:


mailto:invoice@berec.europa.eu

Name of bank:

Full address of branch:

Exact denomination of account holder:

Full account number including bank codes:

[.8. COMMUNICATION DETAILS

For the purpose of this FWC, communications must be sent to the following addresses:

Contracting authority:
BEREC Office

Z.A. Meierovica Bulv. 14, 2" floor
Riga, LV-1050, Latvia

E-mail: berecoffice@berec.europa.eu

Contractor (or leader in the case of a joint tender);
[Full name]

[Function]

[Company name]

[Full official address]

E-mail: [complete]

By derogation from this Article, different contact details for the contracting authority or the
contractor may be provided in specific contracts.

[.9. DATA CONTROLLER

For the purpose of Article 11.9, the data controller is the BEREC Office represented by the
Administrative Manager.

[.10. EXPLOITATION OF THE RESULTS OF THE FWC
This clause is not applicable to this FWC.
[.11. TERMINATION BY EITHER PARTY

Either party may terminate the FWC and/or the FWC and specific contracts by sending
formal notification to the other party with one month written notice.

If the FWC or a specific contract is terminated:
(a) neither party is entitled to compensation;

(b) the contractor is entitled to payment only for the services provided before termination
takes effect.

The second, third and fourth paragraphs of Article 11.18.4 apply.


mailto:berecoffice@berec.europa.eu

[.12. APPLICABLE LAW AND SETTLEMENT OF DISPUTES

[.12.1 The FWC is governed by Union law, complemented, where necessary, by the law of
the Republic of Latvia.

[.12.2 The courts of Riga have exclusive jurisdiction over any dispute regarding the
interpretation, application or validity of the FWC.

[.13. SERVICE PROVIDED ON THE PREMISES OF THE CONTRACTING AUTHORITY

If necessary for performance of a specific contract, the contracting authority may give the
personnel of the contractor access to its premises by means of an access card. The access
card remains the property of the BEREC Office and must be returned to the person in charge
of security upon request, upon expiry or in cases where the application conditions are no
longer met.

If the access card is not returned on the day it expires, the contracting authority may claim
liguidated damages of 10 EUR for each day of delay up to a maximum of EUR 100. This
represents a reasonable estimate of fair compensation for the damage incurred.

SIGNATURES

For the contractor, For the contracting authority,

Laszlo IGNECZI

Company name/forename/surname/position . .
[ pany P ] Administrative Manager

Signature: Signature:

Done at [place], [date] Done at [place], [date]

In duplicate in English.



. GENERAL CONDITIONS FOR THE FRAMEWORK CONTRACT FOR SERVICES

[I.1. DEFINITIONS

For the purpose of this FWC, the following definitions (indicated in italics in the text) apply:
‘Back office’: the internal system(s) used by the parties to process electronic invoices;

‘Confidential information or document’: any information or document received by either
party from the other or accessed by either party in the context of the implementation of the
FWC, that any of the parties has identified in writing as confidential. It may not include
information that is publicly available;

‘Conflict of interest’: a situation where the impartial and objective implementation of the
FWC by the contractor is compromised for reasons involving family, emotional life, political or
national affinity, economic interest, or any other shared interest with the contracting authority
or any third party related to the subject matter of the FWC,;

‘Creator’: means any natural person who contributes to the production of the result;

‘EDI message’ (electronic data interchange): a message created and exchanged through
the electronic transfer, from computer to computer, of commercial and administrative data
using an agreed standard;

‘e-PRIOR’: the service-oriented communication platform that provides a series of web
services and allows the exchange of standardised electronic messages and documents
between the parties. This is done either through web services, with a machine-to-machine
connection between the parties’ back office systems (EDI messages), or through a web
application (the supplier portal). The Platform may be used to exchange electronic
documents (e-documents) such as electronic requests for services, electronic specific
contracts, electronic acceptance of services and electronic invoices between the parties.
Technical specifications (i.e. the interface control document), details on access and user
manuals are available at the following website:

http://ec.europa.eu/dgs/informatics/supplier _portal/documentation/documentation_en.htm

‘Force majeure’: any unforeseeable, exceptional situation or event beyond the control of the
parties that prevents either of them from fulfilling any of their obligations under the FWC. The
situation or event must not be attributable to error or negligence on the part of the parties or
on the part of the subcontractors and must prove to be inevitable despite their exercising due
diligence. Defaults of service, defects in equipment or material or delays in making them
available, labour disputes, strikes and financial difficulties may not be invoked as force
majeure, unless they stem directly from a relevant case of force majeure;

‘Formal notification’ (or ‘formally notify’): form of communication between the parties made
in writing by mail or email, which provides the sender with compelling evidence that the
message was delivered to the specified recipient;

‘Fraud’: any intentional act or omission affecting the Union’s financial interests relating to the
use or presentation of false, incorrect or incomplete statements or documents or to non-
disclosure of information in violation of a specific obligation;

‘iImplementation of the FWC’: the purchase of services envisaged in the FWC through the
signature and performance of specific contracts;


http://ec.europa.eu/dgs/informatics/supplier_portal/documentation/documentation_en.htm

‘Interface control document’: the guideline document which lays down the technical
specifications, message standards, security standards, checks of syntax and semantics, etc.
to facilitate machine-to-machine connection. This document is updated on a regular basis;

‘Irregularity’: any infringement of a provision of Union law resulting from an act or omission
by an economic operator, which has, or would have, the effect of prejudicing the Union’s
budget.

‘Notification’ (or ‘notify’): form of communication between the parties made in writing
including by electronic means;

‘Order form’: a simplified form of specific contract by which the contracting authority orders
services under this FWC,;

‘Performance of a specific contract’: the execution of tasks and delivery of the purchased
services by the contractor to the contracting authority;

‘Personnel’. persons employed directly or indirectly or contracted by the contractor to
implement the FWC,;

‘Pre-existing material’: any material, document, technology or know-how which exists prior
to the contractor using it for the production of a result in the implementation of the FWC,;

‘Pre-existing right’: any industrial and intellectual property right on pre-existing material; it
may consist in a right of ownership, a licence right and/or right of use belonging to the
contractor, the creator, the contracting authority as well as to any other third parties;

‘Professional conflicting interest’: a situation in which the contractor’s previous or ongoing
professional activities affect its capacity to implement the FWC or to perform a specific
contract to an appropriate quality standard.

‘Related person’: any person who has the power to represent the contractor or to take
decisions on its behalf;

‘Request for services’ a document from the contracting authority requesting that the
contractors in a multiple FWC provide a specific tender for services whose terms are not
entirely defined under the FWC;

‘Result’; any intended outcome of the implementation of the FWC, whatever its form or
nature, which is delivered and finally or partially approved by the contracting authority. A
result may be further defined in this FWC as a deliverable. A result may, in addition to
materials produced by the contractor or at its request, also include pre-existing materials;

‘Specific contract’: a contract implementing the FWC and specifying details of a service to
be provided;

‘Substantial error’: any infringement of a contract provision resulting from an act or
omission, which causes or might cause a loss to the Union’s budget.

‘Supplier portal’: the e-PRIOR portal, which allows the contractor to exchange electronic
business documents, such as invoices, through a graphical user interface; its main features
can be found in the supplier portal overview document available on:
http://ec.europa.eu/dgs/informatics/supplier_portal/doc/um_supplier_portal overview.pdf
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[1.2. ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER

In the event of a joint tender submitted by a group of economic operators and where the
group does not have legal personality or legal capacity, one member of the group is
appointed as leader of the group.

[1.3. SEVERABILITY

Each provision of this FWC is severable and distinct from the others. If a provision is or
becomes illegal, invalid or unenforceable to any extent, it must be severed from the
remainder of the FWC. This does not affect the legality, validity or enforceability of any other
provisions of the FWC, which continue in full force and effect. The illegal, invalid or
unenforceable provision must be replaced by a legal, valid and enforceable substitute
provision which corresponds as closely as possible with the actual intent of the parties under
the illegal, invalid or unenforceable provision. The replacement of such a provision must be
made in accordance with Article 11.11. The FWC must be interpreted as if it had contained the
substitute provision as from its entry into force.

[1.4. PROVISION OF SERVICES

I1.4.1 Signature of the FWC does not guarantee any actual purchase. The contracting
authority is bound only by specific contracts implementing the FWC.

I1.4.2 The contractor must provide services of high quality standards, in accordance with
the state of the art in the industry and the provisions of this FWC, in particular the
tender specifications and the terms of its tender.

[1.4.3 The contractor must comply with the minimum requirements provided for in the tender
specifications. This includes compliance with applicable obligations under
environmental, social and labour law established by Union law, national law and
collective agreements or by the international environmental, social and labour law
provisions listed in Annex X to Directive 2014/24/EU".

I1.4.4 The contractor must obtain any permit or licence required in the State where the
services are to be provided.

[1.4.5 All periods specified in the FWC are calculated in calendar days, unless otherwise
specified.

11.4.6 The contractor must not present itself as a representative of the contracting authority
and must inform third parties that it is not part of the European public service.

I1.4.7 The contractor is responsible for the personnel who carry out the services and
exercises its authority over its personnel without interference by the contracting
authority. The contractor must inform its personnel that:

(a) they may not accept any direct instructions from the contracting authority; and

(b) their participation in providing the services does not result in any employment or
contractual relationship with the contracting authority.

11.4.8 The contractor must ensure that the personnel implementing the FWC and any future
replacement personnel possess the professional qualifications and experience

' OJL 94 of 28.03.2014, p. 65
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required to provide the services, as the case may be on the basis of the selection
criteria set out in the tender specifications.

11.4.9 At the contracting authority’s reasoned request, the contractor must replace any
member of personnel who:

(a) does not have the expertise required to provide the services; or
(b) has caused disruption at the premises of the contracting authority.

The contractor bears the cost of replacing its personnel and is responsible for any
delay in providing the services resulting from the replacement of personnel.

11.4.10 The contractor must record and report to the contracting authority any problem that
affects its ability to provide the services. The report must describe the problem, state
when it started and what action the contractor is taking to resolve it.

[1.5. COMMUNICATION BETWEEN THE PARTIES

I1.5.1. Form and means of communication
Any communication of information, notices or documents under the FWC must:
(a) be made in writing in paper or electronic format in the language of the contract;
(b) bear the FWC number and, if applicable, the specific contract number;
(c) be made using the relevant communication details set out in Article 1.8; and

(d) be sent by mail, email or, for the documents specified in the special conditions, via e-
PRIOR.

If a party requests written confirmation of an e-mail within a reasonable time, the other party
must provide an original signed paper version of the communication as soon as possible.

The parties agree that any communication made by email has full legal effect and is
admissible as evidence in judicial proceedings.

[1.5.2. Date of communications by mail and email

Any communication is deemed to have been made when the receiving party receives it,
unless this FWC contract refers to the date when the communication was sent.

E-mail is deemed to have been received by the receiving party on the day of dispatch of that
e-mail, provided that it is sent to the e-mail address indicated in Article 1.8. The sending party
must be able to prove the date of dispatch. In the event that the sending party receives a
non-delivery report, it must make every effort to ensure that the other party actually receives
the communication by email or mail. In such a case, the sending party is not held in breach
of its obligation to send such communication within a specified deadline.

Mail sent to the contracting authority is deemed to have been received by the contracting
authority on the date on which the department responsible referred to in Article 1.8 registers
it.

Formal notifications are considered to have been received by the receiving party on the date
of receipt indicated in the proof received by the sending party that the message was
delivered to the specified recipient.
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11.5.3. Submission of e-documents via e-PRIOR

1. If provided for in the special conditions, the exchange of electronic documents (e-
documents) such as requests for services, specific contracts and invoices between
the parties is automated through the use of the e-PRIOR platform. This platform
provides two possibilities for such exchanges: either through web services (machine-
to-machine connection) or through a web application (the supplier portal).

2. The contracting authority takes the necessary measures to implement and maintain
electronic systems that enable the supplier portal to be used effectively.

3. In the case of machine-to-machine connection, a direct connection is established
between the parties’ back offices. In this case, the parties take the measures
necessary on their side to implement and maintain electronic systems that enable the
machine-to-machine connection to be used effectively. The electronic systems are
specified in the interface control document. The contractor (or leader in the case of a
joint tender) must take the necessary technical measures to set up a machine-to-
machine connection and at its own cost.

4. If communication via the supplier portal or via the web services (machine-to-machine
connection) is hindered by factors beyond the control of one party, it must notify the
other immediately and the parties must take the necessary measures to restore this
communication.

5. If it is impossible to restore the communication within two working days, one party
must notify the other that alternative means of communication specified in Article
[1.5.1 will be used until the supplier portal or the machine-to-machine connection is
restored.

6. When a change in the interface control document requires adaptations, the contractor
(or leader in the case of a joint tender) has up to six months from receipt of the
notification to implement this change. This period can be shortened by mutual
agreement of the parties. This period does not apply to urgent measures required by
the security policy of the contracting authority to ensure integrity, confidentiality and
non-repudiation of information and the availability of e-PRIOR, which must be applied
immediately.

11.5.4. Validity and date of e-documents

1. The parties agree that any e-document, including related attachments exchanged via
e-PRIOR:

(a) is considered as equivalent to a paper document;
(b) is deemed to be the original of the document;

(c) is legally binding on the parties once an e-PRIOR authorised person has
performed the ‘sign’ action in e-PRIOR and has full legal effect; and

(d) constitutes evidence of the information contained in it and is admissible as
evidence in judicial proceedings.

2. The parties expressly waive any rights to contest the validity of such a document
solely on the grounds that communications between the parties occurred through e-
PRIOR or that the document has been signed through e-PRIOR. If a direct
connection is established between the parties’ back offices to allow electronic transfer
of documents, the parties agree that an e-document, sent as mentioned in the
interface control document, qualifies as an EDI message.

13



3. If the e-document is dispatched through the supplier portal, it is deemed to have been
legally issued or sent when the contractor (or leader in the case of a joint tender) is
able to successfully submit the e-document without any error messages. The
generated PDF and XML document for the e-document are considered as a proof of
receipt by the contracting authority.

4. In the event that an e-document is dispatched using a direct connection established
between the parties’ back offices, the e-document is deemed to have been legally
issued or sent when its status is ‘received’ as defined in the interface control
document.

5. When using the supplier portal, the contractor (or leader in the case of a joint tender)
can download the PDF or XML message for each e-document for one year after
submission. After this period, copies of the e-documents are no longer available for
automatic download from the supplier portal.

11.5.5. Authorised persons in e-PRIOR

The contractor submits a request for each person who needs to be assigned the role of ‘user’
in e-PRIOR. These persons are identified by means of the European Communication
Authentication Service (ECAS) and authorised to access and perform actions in e-PRIOR
within the permissions of the user roles that the contracting authority has assigned to them.

User roles enabling these e-PRIOR authorised persons to sign legally binding documents
such as specific tenders or specific contracts are granted only upon submission of supporting
documents proving that the authorised person is empowered to act as a legal representative
of the contractor.

[1.6. LIABILITY

[1.L6.1 The contracting authority is not liable for any damage or loss caused by the
contractor, including any damage or loss to third parties during or as a consequence
of implementation of the FWC.

11.6.2 If required by the relevant applicable legislation, the contractor must take out an
insurance policy against risks and damage or loss relating to the implementation of
the FWC. It must also take out supplementary insurance as reasonably required by
standard practice in the industry. Upon request, the contractor must provide evidence
of insurance coverage to the contracting authority.

11.L6.3 The contractor is liable for any loss or damage caused to the contracting authority
during or as a consequence of implementation of the FWC, including in the event of
subcontracting, but only up to an amount not exceeding three times the total amount
of the relevant specific contract. However, if the damage or loss is caused by the
gross negligence or wilful misconduct of the contractor or of its personnel or
subcontractors, the contractor is liable for the whole amount of the damage or loss.

11.6.4 If a third party brings any action against the contracting authority in connection with
the implementation of the FWC, including any action for alleged breach of intellectual
property rights, the contractor must assist the contracting authority in the legal
proceedings, including by intervening in support of the contracting authority upon
request.

If the contracting authority’s liability towards the third party is established and that
such liability is caused by the contractor during or as a consequence of the
implementation of the FWC, Article 11.6.3 applies.
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11.6.5

11.6.6

If the contractor is composed of two or more economic operators (i.e. who submitted
a joint tender), they are all jointly and severally liable to the contracting authority for
the implementation of the FWC.

The contracting authority is not liable for any loss or damage caused to the contractor
during or as a consequence of implementation of the FWC, unless the loss or
damage was caused by wilful misconduct or gross negligence of the contracting
authority.

[1.7. CONFLICT OF INTEREST AND PROFESSIONAL CONFLICTING INTERESTS

1.7.1

11.7.2

11.7.3

The contractor must take all the necessary measures to prevent any situation of
conflict of interest or professional conflicting interest.

The contractor must notify the contracting authority in writing as soon as possible of
any situation that could constitute a conflict of interest or a professional conflicting
interest during the implementation of the FWC. The contractor must immediately take
action to rectify the situation.

The contracting authority may do any of the following:

(a) verify that the contractor’s action is appropriate;

(b) require the contractor to take further action within a specified deadline;

(c) decide not to award a specific contract to the contractor.

The contractor must pass on all the relevant obligations in writing to:

(a) its personnel;

(b) any natural person with the power to represent it or take decisions on its behalf;
(c) third parties involved in the implementation of the FWC, including subcontractors.

The contractor must also ensure that the persons referred to above are not placed in
a situation which could give rise to conflicts of interest.

11.8. CONFIDENTIALITY

11.8.1.

11.8.2.

The contracting authority and the contractor must treat with confidentiality any
information or documents, in any format, disclosed in writing or orally, relating to the
implementation of the FWC and identified in writing as confidential.

Each party must:

(a) not use confidential information or documents for any purpose other than to
perform its obligations under the FWC or a specific contract without the prior
written agreement of the other party;

(b) ensure the protection of such confidential information or documents with the
same level of protection as its own confidential information or documents and in
any case with due diligence;

(c) not disclose, directly or indirectly, confidential information or documents to third
parties without the prior written agreement of the other party.
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11.8.3

11.8.4

11.9.1

11.9.2

11.9.3

11.9.4

11.9.5

11.9.6

The confidentiality obligations set out in this Article are binding on the contracting
authority and the contractor during the implementation of the FWC and for as long as
the information or documents remain confidential unless:

(a) the disclosing party agrees to release the receiving party from the confidentiality
obligation earlier;

(b) the confidential information or documents become public through other means
than a breach of the confidentiality obligation;

(c) the applicable law requires the disclosure of the confidential information or
documents.

The contractor must obtain from any natural person with the power to represent it or
take decisions on its behalf, as well as from third parties involved in the
implementation of the FWC a commitment that they will comply with this Article. At
the request of the contracting authority, the contractor must provide a document
providing evidence of this commitment.

[1.9. PROCESSING OF PERSONAL DATA

Any personal data included in the FWC must be processed in accordance with
Regulation (EC) No 45/2001 of the European Parliament and of the Council of
18 December 2000 on the protection of individuals with regard to the processing of
personal data by the Community institutions and bodies and on the free movement of
such data. Such data must be processed by the data controller solely for the
purposes of the implementation, management and monitoring of the FWC. This does
not affect its possible transmission to bodies entrusted with monitoring or inspection
tasks in application of Union law.

The contractor has the right to access its personal data and the right to rectify any
such data. The contractor should address any queries concerning the processing of
its personal data to the data controller.

The contractor has right of recourse at any time to the European Data Protection
Supervisor.

If the FWC requires the contractor to process any personal data, the contractor may
act only under the supervision of the data controller, in particular with regard to the
purposes of the processing, the categories of data that may be processed, the
recipients of the data and the means by which the data subject may exercise its
rights.

The contractor must grant personnel access to the data to the extent strictly
necessary for the implementation, management and monitoring of the FWC.

The contractor must adopt appropriate technical and organisational security
measures, giving due regard to the risks inherent in the processing and to the nature
of the personal data concerned, in order to:

(a) prevent any unauthorised person from gaining access to computer systems
processing personal data, and especially:

() unauthorised reading, copying, alteration or removal of storage media;

(i) unauthorised data inputting, as well as any unauthorised disclosure,
alteration or erasure of stored personal data;

(i) unauthorised use of data processing systems by means of data transmission
facilities;
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(b) ensure that authorised users of a data-processing system can access only the
personal data to which their access right refers;

(c) record which personal data have been communicated, when and to whom;

(d) ensure that personal data being processed on behalf of third parties can be
processed only in the manner prescribed by the contracting authority;

(e) ensure that, during communication of personal data and transport of storage
media, the data cannot be read, copied or erased without authorisation;

(f) design its organisational structure in such a way that it meets data protection
requirements.

[1.10. SUBCONTRACTING

11.10.1

11.10.2

11.10.3

11.10.4

The contractor must not subcontract and have the FWC implemented by third
parties beyond the third parties already mentioned in its tender without prior written
authorisation from the contracting authority.

Even if the contracting authority authorises subcontracting, the contractor remains
bound by its contractual obligations and is solely responsible for the implementation
of the FWC.

The contractor must ensure that the subcontract does not affect the rights of the
contracting authority under this FWC, particularly those under Articles 11.8, 11.13 and
11.24.

The contracting authority may request the contractor to replace a subcontractor
found to be in a situation provided for in points (d) and (e) of Article 11.18.1.

[1.11. AMENDMENTS

1.11.1

11.11.2

Any amendment to the FWC or a specific contract must be made in writing before all
contractual obligations have been fulfilled. A specific contract does not constitute an
amendment to the FWC.

Any amendment must not make changes to the FWC or a specific contract that
might alter the initial conditions of the procurement procedure or result in unequal
treatment of tenderers or contractors.

[1.12. ASSIGNMENT

11.12.1

11.12.2

The contractor must not assign any of the rights and obligations arising from the
FWC, including claims for payments or factoring, without prior written authorisation
from the contracting authority. In such cases, the contractor must provide the
contracting authority with the identity of the intended assignee.

Any right or obligation assigned by the contractor without authorisation is not
enforceable against the contracting authority.

17



[1.13. INTELLECTUAL PROPERTY RIGHTS

[1.13.1. Ownership of the rights in the results

The Union acquires irrevocably worldwide ownership of the results and of all intellectual
property rights under the FWC. The intellectual property rights so acquired include any rights,
such as copyright and other intellectual or industrial property rights, to any of the results and
to all technological solutions and information created or produced by the contractor or by its
subcontractor in implementation of the FWC. The contracting authority may exploit and use
the acquired rights as stipulated in this FWC. The Union acquires all the rights from the
moment the contracting authority approves the results delivered by the contractor. Such
delivery and approval are deemed to constitute an effective assignment of rights from the
contractor to the Union.

The payment of the price includes any fees payable to the contractor about the acquisition of
ownership of rights by the Union including for all forms of exploitation and of use of the
results.

11.13.2. Licensing rights on pre-existing materials

Unless provided otherwise in the special conditions, the Union does not acquire ownership of
pre-existing rights under this FWC.

The contractor licenses the pre-existing rights on a royalty-free, non-exclusive and
irrevocable basis to the Union, which may use the pre-existing materials for all the modes of
exploitation set out in this FWC or in specific contracts. All pre-existing rights are licensed to
the Union from the moment the results are delivered and approved by the contracting
authority.

The licensing of pre-existing rights to the Union under this FWC covers all territories
worldwide and is valid for the duration of intellectual property rights protection.

The payment of the price as set out in the specific contracts is deemed to also include any
fees payable to the contractor in relation to the licensing of pre-existing rights to the Union,
including for all forms of exploitation and of use of the results.

Where implementation of the FWC requires that the contractor uses pre-existing materials
belonging to the contracting authority, the contracting authority may request that the
contractor signs an adequate licence agreement. Such use by the contractor will not entail
any transfer of rights to the contractor and is limited to the needs of this FWC.

11.13.3. Exclusive rights
The Union acquires the following exclusive rights:

(a) reproduction: the right to authorise or prohibit direct or indirect, temporary or permanent
reproduction of the results by any means (mechanical, digital or other) and in any form,
in whole or in part;

(b) communication to the public: the exclusive right to authorise or prohibit any display,
performance or communication to the public, by wire or wireless means, including the
making available to the public of the results in such a way that members of the public
may access them from a place and at a time individually chosen by them; this right also
includes the communication and broadcasting by cable or by satellite;

(c) distribution: the exclusive right to authorise or prohibit any form of distribution of results
or copies of the results to the public, by sale or otherwise;
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(d)

(e)

(f)

)

(h)

()

1)

(k)

0

(m)

rental: the exclusive right to authorise or prohibit rental or lending of the results or of
copies of the results;

adaptation: the exclusive right to authorise or prohibit any modification of the results;

translation: the exclusive right to authorise or prohibit any translation, adaptation,
arrangement, creation of derivative works based on the results, and any other alteration
of the results, subject to the respect of moral rights of authors, where applicable;

where the results are or include a database: the exclusive right to authorise or prohibit
the extraction of all or a substantial part of the contents of the database to another
medium by any means or in any form; and the exclusive right to authorise or prohibit the
re-utilization of all or a substantial part of the contents of the database by the distribution
of copies, by renting, by on-line or other forms of transmission;

where the results are or include a patentable subject-matter: the right to register them as
a patent and to further exploit such patent to the fullest extent;

where the results are or include logos or subject-matter which could be registered as a
trademark: the right to register such logo or subject-matter as a trademark and to further
exploit and use it;

where the results are or include know-how: the right to use such know-how as is
necessary to make use of the results to the full extent provided for by this FWC, and the
right to make it available to contractors or subcontractors acting on behalf of the
contracting authority, subject to their signing of adequate confidentiality undertakings
where necessary;

where the results are documents:

(i) the right to authorise the reuse of the documents in conformity with the
Commission Decision of 12 December 2011 on the reuse of Commission
documents (2011/833/EU), to the extent it is applicable and the documents fall
within its scope and are not excluded by any of its provisions; for the sake of this
provision, ‘reuse’ and ‘document’ have the meaning given to it by this Decision;

(i)  the right to store and archive the results in line with the document management
rules applicable to the contracting authority, including digitisation or converting the
format for preservation or new use purposes;

where the results are or incorporate software, including source code, object code and,
where relevant, documentation, preparatory materials and manuals, in addition to the
other rights mentioned in this Article:

()  end-user rights, for all uses by the Union or by subcontractors which result from
this FWC and from the intention of the parties;

(i)  the rights to decompile or disassemble the software;

to the extent that the contractor may invoke moral rights, the right for the contracting
authority, except where otherwise provided in this FWC, to publish the results with or
without mentioning the creator(s)’ hame(s), and the right to decide when and whether
the results may be disclosed and published.

The contractor warrants that the exclusive rights and the modes of exploitation may be
exercised by the Union on all parts of the results, be they created by the contractor or
consisting of pre-existing materials.
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Where pre-existing materials are inserted in the results, the contracting authority may accept
reasonable restrictions impacting on the above list, provided that the said materials are easily
identifiable and separable from the rest, that they do not correspond to substantial elements
of the results, and that, should the need arise, satisfactory replacement solutions exist, at no
additional costs to the contracting authority. In such case, the contractor will have to clearly
inform the contracting authority before making such choice and the contracting authority has
the right to refuse it.

11.13.4. Identification of pre-existing rights

When delivering the results, the contractor must warrant that, for any use that the contracting
authority may envisage within the limits set in this FWC, the results and the pre-existing
material incorporated in the results are free of claims from creators or from any third parties
and all the necessary pre-existing rights have been obtained or licensed.

To that effect, the contractor must establish a list of all pre-existing rights to the results of this
FWC or parts thereof, including identification of the rights’ owners. If there are no pre-existing
rights to the results, the contractor must provide a declaration to that effect. The contractor
must provide this list or declaration to the contracting authority together with the invoice for
payment of the balance at the latest.

11.L13.5. Evidence of granting of pre-existing rights

Upon request by the contracting authority, the contractor must provide evidence that it has
the ownership or the right to use all the listed pre-existing rights, except for the rights owned
or licensed by the Union. The contracting authority may request this evidence even after the
end of this FWC.

This evidence may refer, for example, to rights to: parts of other documents, images, graphs,
fonts, tables, data, software, technical inventions, know-how, IT development tools, routines,
subroutines or other programs (‘background technology’), concepts, designs, installations or
pieces of art, data, source or background materials or any other parts of external origin.

This evidence must include, as appropriate:
(a) the name and version number of a software product;

(b) the full identification of the work and its author, developer, creator, translator, data
entry person, graphic designer, publisher, editor, photographer, producer;

(c) a copy of the licence to use the product or of the agreement granting the relevant
rights to the contractor or a reference to this licence;

(d) a copy of the agreement or extract from the employment contract granting the
relevant rights to the contractor where parts of the results were created by its
personnel;

(e) the text of the disclaimer notice if any.

Provision of evidence does not release the contractor from its responsibilities if it is found
that it does not hold the necessary rights, regardless of when and by whom this fact is
revealed.

The contractor also warrants that it possesses the relevant rights or powers to execute the
transfer and that it has paid or has verified payment of all due fees including fees due to
collecting societies, related to the final results.
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11.13.6. Quotation of works in the result

In the result, the contractor must clearly point out all quotations of existing works. The
complete reference should include as appropriate, the following: name of the author, title of
the work, date and place of publication, date of creation, address of publication on the
internet, number, volume and other information that allows the origin to be easily identified.

11.13.7. Moral rights of creators

By delivering the results, the contractor warrants that the creators will not object to the
following on the basis of their moral rights under copyright:

(a) that their names be mentioned or not mentioned when the results are presented to
the public;

(b) that the results be divulged or not after they have been delivered in their final version
to the contracting authority;

(c) that the results be adapted, provided that this is done in a manner which is not
prejudicial to the creator’s honour or reputation.

If moral rights on parts of the results protected by copyright may exist, the contractor must
obtain the consent of creators regarding the granting or waiver of the relevant moral rights in
accordance with the applicable legal provisions and be ready to provide documentary
evidence upon request.

11.13.8. Image rights and sound recordings

If natural persons appear in a result or their voice or any other private element is recorded in
a recognisable manner, the contractor must obtain a statement by these persons (or, in the
case of minors, by the persons exercising parental authority) giving their permission for the
described use of their image, voice or private element and, on request, submit a copy of the
permission to the contracting authority. The contractor must take the necessary measures to
obtain such consent in accordance with the applicable legal provisions.

11.13.9. Copyright notice for pre-existing rights

When the contractor retains pre-existing rights on parts of the results, reference must be
inserted to that effect when the result is used as set out in Article 1.10.1, with the following
disclaimer: ‘© — year — European Union. All rights reserved. Certain parts are licensed
under conditions to the EU’, or with any other equivalent disclaimer as the contracting
authority may consider best appropriate, or as the parties may agree on a case-by-case
basis. This does not apply where inserting such reference would be impossible, notably for
practical reasons.

11.13.10. Visibility of Union funding and disclaimer

When making use of the results, the contractor must declare that they have been produced
under a contract with the Union and that the opinions expressed are those of the contractor
only and do not represent the contracting authority’s official position. The contracting
authority may waive this obligation in writing or provide the text of the disclaimer.

[1.14. FORCE MAJEURE

11.14.1 If a party is affected by force majeure, it must immediately notify the other party,
stating the nature of the circumstances, their likely duration and foreseeable effects.
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11.14.2 A party is not liable for any delay or failure to perform its obligations under the FWC
if that delay or failure is a result of force majeure. If the contractor is unable to fulfil
its contractual obligations owing to force majeure, it has the right to remuneration
only for the services actually provided.

11.14.3 The parties must take all necessary measures to limit any damage due to force
majeure.

[1.15. LIQUIDATED DAMAGES

[1.15.1. Delay in delivery

If the contractor fails to perform its contractual obligations within the applicable time limits set
out in this FWC, the contracting authority may claim liquidated damages for each day of
delay using the following formula:

0.3 x (V/d)
where:
V is the price of the relevant purchase or deliverable or result;

d is the duration specified in the relevant specific contract for delivery of the relevant
purchase or deliverable or result or, failing that, the period between the date specified in
Article 1.4.2 and the date of delivery or performance specified in the relevant specific
contract, expressed in days.

Liguidated damages may be imposed together with a reduction in price under the conditions
laid down in Article 11.16.

11.15.2. Procedure

The contracting authority must formally notify the contractor of its intention to apply liquidated
damages and the corresponding calculated amount.

The contractor has 30 days following the date of receipt to submit observations. Failing that,
the decision becomes enforceable the day after the time limit for submitting observations has
elapsed.

If the contractor submits observations, the contracting authority, taking into account the
relevant observations, must notify the contractor:

(a) of the withdrawal of its intention to apply liquidated damages; or
(b) of its final decision to apply liquidated damages and the corresponding amount.
11.15.3. Nature of liguidated damages

The parties expressly acknowledge and agree that any amount payable under this Article is
not a penalty and represents a reasonable estimate of fair compensation for the damage
incurred due to failure to provide the services within the applicable time limits set out in this
FWC.

11.15.4. Claims and liability

Any claim for liquidated damages does not affect the contractor’s actual or potential liability
or the contracting authority’s rights under Article 11.18.
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[1.16. REDUCTION IN PRICE

11.16.1. Quality standards

If the contractor fails to provide the service in accordance with the FWC or a specific contract
(‘'unperformed obligations’) or if it fails to provide the service in accordance with the expected
quality levels specified in the tender specifications (‘low quality delivery’), the contracting
authority may reduce or recover payments proportionally to the seriousness of the
unperformed obligations or low quality delivery. This includes in particular cases where the
contracting authority cannot approve a result, report or deliverable as defined in Article 1.6
after the contractor has submitted the required additional information, correction or new
version.

A reduction in price may be imposed together with liquidated damages under the conditions
of Article 11.15.

11.16.2. Procedure

The contracting authority must formally notify the contractor of its intention to reduce
payment and the corresponding calculated amount.

The contractor has 30 days following the date of receipt to submit observations. Failing that,
the decision becomes enforceable the day after the time limit for submitting observations has
elapsed.

If the contractor submits observations, the contracting authority, taking into account the
relevant observations, must notify the contractor:

(a) of the withdrawal of its intention to reduce payment; or
(b) of its final decision to reduce payment and the corresponding amount,.
11.16.3. Claims and liability

Any reduction in price does not affect the contractor’'s actual or potential liability or the
contracting authority’s rights under Article 11.18.

[1.17. SUSPENSION OF THE IMPLEMENTATION OF THE FWC

[1.17.1. Suspension by the contractor

If the contractor is affected by force majeure, it may suspend the provision of the services
under a specific contract.

The contractor must immediately notify the contracting authority of the suspension. The
notification must include a description of the force majeure and state when the contractor
expects to resume the provision of services.

The contractor must notify the contracting authority as soon as it is able to resume
performance of the specific contract, unless the contracting authority has already terminated
the FWC or the specific contract.

11.17.2. Suspension by the contracting authority

The contracting authority may suspend the implementation of the FWC or performance of a
specific contract or any part of it:
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(a) if the procedure for awarding the FWC or a specific contract or the implementation of the
FWC proves to have been subject to substantial errors, irregularities or fraud;

(b) in order to verify whether the presumed substantial errors, irregularities or fraud actually
occurred.

The contracting authority must formally notify the contractor of the suspension. Suspension
takes effect on the date of formal notification, or at a later date if the formal notification so
provides.

The contracting authority must notify the contractor as soon as possible whether:
(a) itis lifting the suspension; or
(b) it intends to terminate the FWC or a specific contract under Article 11.18.1(f) or (j).

The contractor is not entitled to compensation for suspension of any part of the FWC or a
specific contract.

[1.18. TERMINATION OF THE FWC

11.18.1. Grounds for termination by the contracting authority

The contracting authority may terminate the FWC or a specific contract in the following
circumstances:

(a) if provision of the services under a pending specific contract has not actually started
within 15 days of the scheduled date and the contracting authority considers the new
date proposed, if any, unacceptable, taking into account Article 11.11.2;

(b) if the contractor is unable, through its own fault, to obtain any permit or licence
required for implementation of the FWC;

(c) if the contractor does not implement the FWC or perform the specific contract in
accordance with the tender specifications or request for service or is in breach of
another substantial contractual obligation or repeatedly refuses to sign specific
contracts. Termination of three or more specific contracts in these circumstances also
constitutes grounds for termination of the FWC;

(d) if the contractor or any person that assumes unlimited liability for the debts of the
contractor is in one of the situations provided for in points (a) and (b) of Article 106(1)
of the Financial Regulation?;

(e) if the contractor or any related person is subject to any of the situations provided for
in points (c) to (f) of Article 106(1) or to Article 106(2) of the Financial Regulation.

(f) if the procedure for awarding the FWC or the implementation of the FWC prove to
have been subject to substantial errors, irregularities or fraud;

(g) if the contractor does not comply with applicable obligations under environmental,
social and labour law established by Union law, national law, collective agreements or
by the international environmental, social and labour law provisions listed in Annex X
to Directive 2014/24/EU;

2 Regulation (EU, EURATOM) No 966/2012 on the financial rules applicable to the general budget
of the Union, as amended http://eur-lex.europa.eu/legal-content/EN/TXT/?uri=celex:32012R0966
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(h) if the contractor is in a situation that could constitute a conflict of interest or a
professional conflicting interest as referred to in Article 11.7;

() if a change to the contractor’s legal, financial, technical, organisational or ownership
situation is likely to substantially affect the implementation of the FWC or substantially
modify the conditions under which the FWC was initially awarded;

() in the event of force majeure, where either resuming implementation is impossible or
the necessary ensuing amendments to the FWC or a specific contract would mean
that the tender specifications are no longer fulfilled or result in unequal treatment of
tenderers or contractors;

(k) if the needs of the contracting authority change and it no longer requires new services
under the FWC; in such cases ongoing specific contracts remain unaffected;

(Iy if the termination of the FWC with one or more of the contractors means that the
multiple FWC with reopening of competition no longer has the minimum required level
of competition.

[1.18.2. Grounds for termination by the contractor
The contractor may terminate the FWC or a specific contract if:

(a) it has evidence that the contracting authority has committed substantial errors,
irregularities or fraud in the procedure for awarding the FWC or the implementation of
the FWC,;

(b) the contracting authority fails to comply with its obligations, in particular the obligation
to provide the information needed for the contractor to implement the FWC or to
perform a specific contract as provided for in the tender specifications.

11.18.3. Procedure for termination

A party must formally notify the other party of its intention to terminate the FWC or a specific
contract and the grounds for termination.

The other party has 30 days following the date of receipt to submit observations, including
the measures it has taken to continue fulfilling its contractual obligations. Failing that, the
decision to terminate becomes enforceable the day after the time limit for submitting
observations has elapsed.

If the other party submits observations, the party intending to terminate must formally notify it
either of the withdrawal of its intention to terminate or of its final decision to terminate.

In the cases referred to in points (a) to (d), (g) to (i), (k) and (I) of Article 11.18.1 and in Article
11.18.2, the date on which the termination takes effect must be specified in the formal
notification.

In the cases referred to in points (e), (f) and (j) of Article 11.18.1, the termination takes effect
on the day following the date on which the contractor receives notification of termination.

In addition, at the request of the contracting authority and regardless of the grounds for
termination, the contractor must provide all necessary assistance, including information,
documents and files, to allow the contracting authority to complete, continue or transfer the
services to a new contractor or internally, without interruption or adverse effect on the quality
or continuity of the services. The parties may agree to draw up a transition plan detailing the
contractor’s assistance unless such plan is already detailed in other contractual documents
or in the tender specifications. The contractor must provide such assistance at no additional
cost, except if it can demonstrate that it requires substantial additional resources or means,
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in which case it must provide an estimate of the costs involved and the parties will negotiate
an arrangement in good faith.

11.18.4. Effects of termination

The contractor is liable for damage incurred by the contracting authority as a result of the
termination of the FWC or a specific contract including the cost of appointing another
contractor to provide or complete the services, unless the damage was caused by the
situation specified in Article 11.18.1(j), (k) or (I) or in Article 11.18.2. The contracting authority
may claim compensation for such damage.

The contractor is not entitled to compensation for any loss resulting from the termination of
the FWC or a specific contract, including loss of anticipated profits, unless the loss was
caused by the situation specified in Article 11.18.2.

The contractor must take all appropriate measures to minimise costs, prevent damage and
cancel or reduce its commitments.

Within 60 days of the date of termination, the contractor must submit any report, deliverable
or result and any invoice required for services that were provided before the date of
termination.

In the case of joint tenders, the contracting authority may terminate the FWC or a specific
contract with each member of the group separately on the basis of points (d), (e) or (g) of
Article 11.18.1, under the conditions set out in Article 11.11.2

[1.19. INVOICES, VALUE ADDED TAX AND E-INVOICING

11.19.1. Invoices and value added tax

Invoices must contain the contractor’s (or leader’s in the case of a joint tender) identification
data, the amount, the currency and the date, as well as the FWC reference and reference to
the specific contract.

Invoices must indicate the place of taxation of the contractor (or leader in the case of a joint
tender) for value added tax (VAT) purposes and must specify separately amounts not
including VAT and amounts including VAT.

The contracting authority is exempt from all taxes and duties, including VAT, in accordance
with Articles 3 and 4 of the Protocol on the privileges and immunities of the European Union.

The contractor (or leader in the case of a joint tender) must complete the necessary
formalities with the relevant authorities to ensure that the supplies and services required for
implementation of the FWC are exempt from taxes and duties, including VAT.

11.19.2. E-invoicing

If provided for in the special conditions, the contractor (or leader in the case of a joint tender)
submits invoices in electronic format if the conditions regarding electronic signature specified
by Directive 2006/112/EC on VAT are fulfilled, i.e. using a qualified electronic signature or
through electronic data interchange.

Reception of invoices by standard format (pdf) or email is not accepted.
[1.20. PRICE REVISION

If a price revision index is provided in Article 1.5.2, this Article applies to it.
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Prices are fixed and not subject to revision during the first year of the FWC.

At the beginning of the second and every following year of the FWC, each price may be
revised upwards or downwards at the request of one of the parties.

A party may request a price revision in writing no later than three months before the
anniversary date of entry into force of the FWC. The other party must acknowledge the
request within 14 days of receipt.

At the anniversary date, the contracting authority must communicate the final index for the
month in which the request was received, or failing that, the last provisional index available
for that month. The contractor establishes the new price on this basis and communicates it
as soon as possible to the contracting authority for verification.

The contracting authority purchases on the basis of the prices in force at the date on which
the specific contract enters into force.
The price revision is calculated using the following formula:

Ir
Pr=Pox(—)
lo
where: Pr = revised price;

Po = price in the tender;
lo = index for the month in which the FWC enters into force;
Ir = index for the month in which the request to revise prices is received.

[1.21. PAYMENTS AND GUARANTEES

11.21.1. Date of payment

Payments are deemed to be effected on the date when they are debited to the contracting
authority’s account.

11.21.2. Currency
Payments are made in euros or in the currency provided for in Article I.7.
11.21.3. Conversion

The contracting authority makes any conversion between the euro and another currency at
the daily euro exchange rate published in the Official Journal of the European Union, or
failing that, at the monthly accounting exchange rate, as established by the European
Commission and published on the website indicated below, applicable on the day when it
issues the payment order.

The contractor makes any conversion between the euro and another currency at the monthly
accounting exchange rate, established by the Commission and published on the website
indicated below, applicable on the date of the invoice.

http://ec.europa.eu/budget/contracts grants/info contracts/inforeuro/inforeuro en.cfm

11.21.4. Costs of transfer
The costs of the transfer are borne as follows:

(a) the contracting authority bears the costs of dispatch charged by its bank;
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(b) the contractor bears the costs of receipt charged by its bank;
(c) the party causing repetition of the transfer bears the costs for repeated transfer.
11.21.5. Pre-financing, performance and money retention guarantees

If, as provided for in Article 1.6, a financial guarantee is required for the payment of pre-
financing, as performance guarantee or as retention money guarantee, it must fulfil the
following conditions:

(a) the financial guarantee is provided by a bank or a financial institution approved by the
contracting authority or, at the request of the contractor and with the agreement of the
contracting authority, by a third party;

(b) the guarantor stands as first-call guarantor and does not require the contracting
authority to have recourse against the principal debtor (the contractor).

The contractor bears the cost of providing such guarantee.

Pre-financing guarantees must remain in force until the pre-financing is cleared against
interim payments or payment of the balance. Where the payment of the balance takes the
form of a debit note, the pre-financing guarantee must remain in force for three months after
the debit note is sent to the contractor. The contracting authority must release the guarantee
within the following month.

Performance guarantees cover compliance with substantial contractual obligations until the
contracting authority has given its final approval for the service. The performance guarantee
must not exceed 10 % of the total price of the specific contract. The contracting authority
must release the guarantee fully after final approval of the service, as provided for in the
specific contract.

Retention money guarantees cover full delivery of the service in accordance with the specific
contract including during the contract liability period and until its final approval by the
contracting authority. The retention money guarantee must not exceed 10 % of the total price
of the specific contract. The contracting authority must release the guarantee after the expiry
of the contract liability period as provided for in the specific contract.

The contracting authority must not request a retention money guarantee for a specific
contract where it has requested a performance guarantee.

11.21.6. Interim payments and payment of the balance

The contractor (or leader in the case of a joint tender) must send an invoice for interim
payment, as provided for in Article 1.6 or in the tender specifications or in the specific
contract.

The contractor (or leader in the case of a joint tender) must send an invoice for payment of
the balance within 60 days of the end of the period of provision of the services, as provided
for in Article 1.6, in the tender specifications or in the specific contract.

Payment of the invoice and approval of documents does not imply recognition of the
regularity, authenticity, completeness and correctness of the declarations and information
they contain.

Payment of the balance may take the form of recovery.
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11.21.7. Suspension of the time allowed for payment

The contracting authority may suspend the payment periods specified in Article 1.6 at any
time by notifying the contractor (or leader in the case of a joint tender) that its invoice cannot
be processed. The reasons the contracting authority may cite for not being able to process
an invoice are:

(a) because it does not comply with the FWC;

(b) because the contractor has not produced the appropriate documents or deliverables;
or

(c) because the contracting authority has observations on the documents or deliverables
submitted with the invoice.

The contracting authority must notify the contractor (or leader in the case of joint tender) as
soon as possible of any such suspension, giving the reasons for it.

Suspension takes effect on the date the contracting authority sends the notification. The
remaining payment period resumes from the date on which the requested information or
revised documents are received or the necessary further verification, including on-the-spot
checks, is carried out. Where the suspension period exceeds two months, the contractor (or
leader in the case of a joint tender) may request the contracting authority to justify the
continued suspension.

Where the payment periods have been suspended following rejection of a document referred
to in the first paragraph of this Article and the new document produced is also rejected, the
contracting authority reserves the right to terminate the specific contract in accordance with
Article 11.18.1(c).

11.21.8. Interest on late payment

On expiry of the payment periods specified in Article 1.6, the contractor (or leader in the case
of a joint tender) is entitled to interest on late payment at the rate applied by the European
Central Bank for its main refinancing operations in euros (the reference rate) plus eight
points. The reference rate is the rate in force, as published in the C series of the Official
Journal of the European Union, on the first day of the month in which the payment period
ends.

Suspension of the payment period as provided for in Article 11.21.7 is not considered as
giving rise to late payment.

Interest on late payment covers the period running from the day following the due date for
payment up to and including the date of payment as defined in Article 11.21.1.

However, when the calculated interest is EUR 200 or less, it must be paid to the contractor
(or leader in the case of a joint tender) only if it requests it within two months of receiving late
payment.

[1.22. REIMBURSEMENTS

[1.22.1 If provided for in the special conditions or in the tender specifications, the
contracting authority must reimburse expenses directly connected with the provision
of the services either when the contractor provides it with supporting documents or
on the basis of flat rates.
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I1.22.2 The contracting authority reimburses travel and subsistence expenses on the basis
of the shortest itinerary and the minimum number of nights necessary for overnight
stay at the destination.

[1.22.3  The contracting authority reimburses travel expenses as follows:

() travel by air: up to the maximum cost of an economy class ticket at the time of
the reservation;

(b) travel by boat or rail: up to the maximum cost of a first class ticket;

(c) travel by car: at the rate of one first class rail ticket for the same journey and on
the same day;

In addition, the contracting authority reimburses travel outside Union territory if it has given
its prior written approval for the expenses.

I1.22.4 The contracting authority reimburses subsistence expenses on the basis of a daily
subsistence allowance as follows:

(&) for journeys of less than 200 km for a return trip, no subsistence allowance is
payable;

(b) the daily subsistence allowance is payable only on receipt of supporting
documents proving that the person concerned was present at the destination;

(c) the daily subsistence allowance takes the form of a flat-rate payment to cover
all subsistence expenses, including meals, local transport including transport to
and from the airport or station, insurance and sundries;

(d) the daily subsistence allowance is reimbursed at the flat rates specified in
Article 1.5.3;

(e) accommodation is reimbursed on receipt of supporting documents proving the
necessary overnight stay at the destination, up to the flat-rate ceilings specified
in Article 1.5.3.

[1.22.5 The contracting authority reimburses the cost of shipment of equipment or
unaccompanied luggage if it has given its prior written approval for the expense.

[1.23. RECOVERY

[1.23.1 If an amount is to be recovered under the terms of the FWC, the contractor must
repay the contracting authority the amount in question.

11.23.2. Recovery procedure

Before recovery, the contracting authority must formally notify the contractor of its intention to
recover the amount it claims, specifying the amount due and the reasons for recovery and
inviting the contractor to make any observations within 30 days of receipt.

If no observations have been submitted or if, despite the observations submitted, the
contracting authority decides to pursue the recovery procedure, it must confirm recovery by
formally notifying a debit note to the contractor, specifying the date of payment. The
contractor must pay in accordance with the provisions specified in the debit note.

If the contractor does not pay by the due date, the contracting authority may, after informing
the contractor in writing, recover the amounts due:
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(a) by offsetting them against any amounts owed to the contractor by the Union or by the
European Atomic Energy Community;

(b) by calling in a financial guarantee if the contractor has submitted one to the
contracting authority;

(c) by taking legal action.
11.23.3. Interest on late payment

If the contractor does not honour the obligation to pay the amount due by the date set by the
contracting authority in the debit note, the amount due bears interest at the rate indicated in
Article 11.21.8. Interest on late payments will cover the period starting on the day after the due
date for payment and ending on the date when the contracting authority receives the full
amount owed.

Any partial payment is first entered against charges and interest on late payment and then
against the principal amount.

11.23.4. Recovery rules in the case of joint tender

If the contract is signed by a group (joint tender), the group is jointly and severally liable
under the conditions set out in Article 11.6 (liability). The contracting authority first claims the
full amount to the leader of the group.

If the leader does not pay by the due date and if the amount cannot be offset in accordance
with Article 11.23.2 (a), the contracting authority may claim the full amount to any other
member of the group by notifying the debit note already sent to the leader under
Article 11.23.2.

[1.24. CHECKS AND AUDITS

I1.24.1 The contracting authority and the European Anti-Fraud Office may check or require
an audit on the implementation of the FWC. This may be carried out either by
OLAF’s own staff or by any outside body authorised to do so on its behalf.

Such checks and audits may be initiated at any moment during the provision of the
services and up to five years starting from the payment of the balance of the last
specific contract issued under this FWC

The audit procedure is initiated on the date of receipt of the relevant letter sent by
the contracting authority. Audits are carried out on a confidential basis.

I1.24.2 The contractor must keep all original documents stored on any appropriate medium,
including digitised originals if authorised under national law, for a period of five years
starting from the payment of the balance of the last specific contract issued under
this FWC.

11.24.3 The contractor must grant the contracting authority’s staff and outside personnel
authorised by the contracting authority the appropriate right of access to sites and
premises where the FWC is implemented and to all the information, including
information in electronic format, needed to conduct such checks and audits. The
contractor must ensure that the information is readily available at the moment of the
check or audit and, if so requested, that information is handed over in an appropriate
format.
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I1.24.4 On the basis of the findings made during the audit, a provisional report is drawn up.

11.24.5

11.24.6

The contracting authority or its authorised representative must send it to the
contractor, who has 30 days following the date of receipt to submit observations.
The contractor must receive the final report within 60 days following the expiry of the
deadline to submit observations.

On the basis of the final audit findings, the contracting authority may recover all or
part of the payments made in accordance with Article 11.23 and may take any other
measures which it considers necessary.

In accordance with Council Regulation (Euratom, EC) No 2185/96 of
11 November 1996 concerning on-the-spot checks and inspection carried out by the
Commission in order to protect the European Communities’ financial interests
against fraud and other irregularities and Regulation (EU, Euratom) No 883/2013 of
the European Parliament and of the Council of 11 September 2013 concerning
investigations conducted by the European Anti-Fraud Office, the European Anti-
Fraud Office may carry out investigations, including on the spot checks and
inspections, to establish whether there has been fraud, corruption or any other
illegal activity under the contract affecting the financial interests of the Union.
Findings arising from an investigation may lead to criminal prosecution under
national law.

The investigations may be carried out at any moment during the provision of the
services and up to five years starting from the payment of the balance of the last
specific contract issued under this FWC.

The Court of Auditors has the same rights as the contracting authority, particularly
right of access, for the purpose of checks and audits.

ANNEX I

e Model for specific contracts

e Model for order forms
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SPECIFIC CONTRACT

No [complete]

implementing framework contract No [complete]

1. The Office of the Body of European Regulators for Electronic Communications (‘the
BEREC Office’), (‘the contracting authority’), represented for the purposes of signing this
specific contract by Administrative Manager of the BEREC Office, Mr Laszl6 IGNECZI,

and

2. [Full official name]

[Official legal form]

[Statutory registration number or ID or passport number]
[Full official address]

[VAT registration number]

[appointed as leader of the group by the members of the group that submitted the joint
tender]

[repeat these data as many times as there are contractors in case of joint tender and
continue numbering]

([collectively] ‘the contractor’), represented for the purposes of signing this specific contract
by [forename, surname and function of legal representative,]
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HAVE AGREED

ARTICLE 1 SUBJECT MATTER

11

1.2

This specific contract implements framework contract (FWC) No [complete], [lot
[complete]] signed by the parties on [complete date].

In accordance with the provisions set out in the FWC and in this specific contract and
[its][their] annex[es], which form an integral part of it, the contractor must provide the
[following services:] [services specified in Annex [complete].]

ARTICLE 2 ENTRY INTO FORCE AND DURATION

2.1

2.2

2.3

This specific contract enters into force [on the date on which the last party signs it] [on
[insert date] if both parties have already signed it].

The provision of the services starts from [the date of entry into force of this specific
contract] [insert date].

The provision of the services must not exceed [complete] [days] [months]. The parties
may extend the duration by written agreement before it elapses and before expiry of
the FWC.

ARTICLE 3 PRICE

3.1

3.2

The price payable under this specific contract excluding reimbursement of expenses
is EUR [amount in figures and in words].

[The maximum amount covering all services to be provided under this specific
contract including reimbursement of expenses and excluding price revision is EUR
[amount in figures and in words].]

[Reimbursement of expenses is not applicable to this specific contract.] [Within the
price payable, up to EUR [amount in figures and in words] is earmarked for expenses,
which must be reimbursed in accordance with the FWC].

ARTICLE 4 COMMUNICATION DETAILS

For the purpose of this specific contract, communications must be sent to the following
addresses:

Contracting authority:

BEREC Office

Z.A.Meierovica Bulvaris 14, 2™ floor
Riga LV-1050, Latvia

E-mail: [insert functional mailbox]

Contractor (or leader in the case of a joint tender):
[Full name]
[Function]

[Company name]
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[Full official address]
E-mail: [complete]

ARTICLE 5 PERFORMANCE GUARANTEE

Performance guarantee is not applicable to this specific contract.

ARTICLE 6 RETENTION MONEY GUARANTEE

Retention money guarantee is not applicable to this specific contract.
Annexes

Request for service

Contractor’'s specific tender of [insert date]

Signatures

For the contractor, For the contracting authority,

[Company name/forename/surname/function] [forename/surname/function]

signature: signature:
Done at [place], [date] Done at [place], [date]

In duplicate in English.
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Body of European Regulators
for Electronic Communications

BEREC

Order number:

Currency of payment:. EUR

FRAMEWORK CONTRACT

ORDER FORM

(Name and address of contractor)

Tel.: Tender (date and reference):

E-mail:

This order is governed by Framework Contract No

in force from to
LISTING OF THE SUPPLIES / SERVICES UNIT QUANTITY PRICE in€
UNIT TOTA
and code PRICE L

Packagig

In accordance with Articles 3 and 4 of the Protocol on the Privileges and Insurance

Immunities of the European Union, the BEREC Office is exempt from all taxes and

dues, including value added tax, on payments due under this contract. For intra-

community purchases, the statement 'VAT Exemption / European Union / Article Transport

151 of Council Directive 2006/112/EC’ should be added on the invoice.
Assembly
VAT
TOTAL

Place of delivery or performance and/or Incoterm: Contractor’s signature

Final date of delivery or performance:

Payment provisions: Name:
Position:

Guarantee: Date:

Date of issue:
Signature [name and position] [and for Belgium, Commission stamp]:

[Pour la Belgique, numéro de dossier auprés du Protocole du SPF Affaires Etrangeéres]

The invoice will be paid only if the contractor has returned the signed order form.
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